STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 02/ 04 I N LASSEN COUNTY ABOQUT 12 KM NORTH 06/ 07/ 04
CONTRACT NUMBER 02- 357904 CF M LFORD AT THE HONEY LAKE SAFETY CONTRACT CODE 'F '
LOCATI ON 02- LAS-395-49.5 ROADSI DE REST AREA 62 CONTRACT | TEMS
REHABI LI TATE REST AREA FEDERAL AlD ACNH P395-(204)E

G P395- (204) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HA26 2, 690, 000 TOTAL NUMBER OF WORKI NG DAYS 455
NUMBER OF Bl DDERS 3 ENG NEERS EST 2,517, 000. 00 AMOUNT OVER 206, 503. 73 PERCENT OVER EST 8. 20
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,723,503.73 3 D HWLLIAVS CONSTRUCTI ON 559 241-0374
I NCORPORATED 00571597
4969 NORTH GLENN AVENUE FAX 559 241-0377
FRESNO CA 93704
2 2,924,597.00 2 HAT CREEK CONSTRUCTI ON AND 530 335-5501
MATERI ALS | NC 00590546
24339 H GHWAY 89 NORTH FAX 530 335-5510
BURNEY CA 96013
3 3, 090, 543. 00 1 HUTCHI NS PAVI NG AND 530 246-4272
ENG NEERI NG | NC 00589312
16424 CLEAR CREEK ROAD FAX 530 246-4279

REDDI NG CA 96001



02- 357904 Bl D245

02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 02/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ADAM CONSTRUCTI ON | TEMS 61 AND 62 ( PARTI AL)
SUSANVI LLE CA
APPLY A LI NE STRI PI NG
REDDI NG CA
B AND B VELLI NG WATER WELL
LEMOORE CA
S| ERRA ERCSI ON CONTROL LANDSCAPI NG AND | RRI GATI ON

RENO NV



02- 357904
02- LAS- 395
06/ 02/ 04

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 3
06/ 07/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BERKE AND RAWSON
REDDI NG CA

CEl VEST
RANCHO CORDOVA CA

CONVERSE PLUMBI NG
SUSANVI LLE CA

DENNYS MASONRY | NC
REDDI NG CA

EVEREST ENVI RONVENTAL CONSTRUCTI ON

ETI WANDA CA

FRANK ZABLE TRUCKI NG
EUREKA CA

M AND S ENVI RONVENTAL
REDDI NG CA

M LLERS CUSTOM WORK | NC
SUSANVI LLE CA 96130

NORRI S STEEL FABRI CATI ON
REDDI NG CA

NORTHERN | NDUSTRI AL ELECTRI C
REDDI NG CA

STEVE PUMPS AND VELLS
JANESVI LLE CA

CONTI NUED ON NEXT PAGE

| TEM 62 ( PARTI AL)

| TEM 62 ( PARTI AL)

| TEM 62 ( PARTI AL)

| TEM 62 ( PARTI AL)

| TEM 3

TRUCKI NG

| TEM5 22 THRU 29

| TEM 32 ( PARTI AL)

| TEM 62 ( PARTI AL)

| TEMS 61 AND 62 ( PARTI AL)

| TEM5 49 THRU 56



02- 357904 Bl D245
02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
06/ 02/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 WARDS CONCRETE | NC | TEMS 44 THRU 47 (PARTI AL)
ANDERSON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ENGEL CONSTRUCTI ON BUI LDI NG WORK

COTTONWOCOD  CA

MC ENTI RE LANDSCAPI NG
REDDI NG CA

NORTHERN | NDUSTRI AL ELECTRI C
REDDI NG CA

STEVES PUVP AND VELL DRI LLI NG
JANESVI LLE CA

WARDS CONCRETE
COTTONWOOD  CA

ERCSI ON CONTRCL AND LANDSCAPI NG

ELECTRI CAL

VELL WORK

CONCRETE



02- 357904 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 02/ 04 06/ 07/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 049720 DESTROY WATER WELL LS LUMP SUM 3, 450. 00* 3, 450. 00

2 071322 TEMPORARY FENCE (TYPE CL-1.8) M 220 31.36 6, 899. 20

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 450. 00* 3, 450. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 17, 250. 00* 17, 250. 00

5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 725. 00 1, 725. 00

6 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 750. 00* 5, 750. 00

7 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 9, 200. 00 27, 600. 00

8 150206 ABANDON CULVERT EA 2 1, 150. 00 2, 300. 00

9 150668 REMOVE FLARED END SECTI ON EA 3 287. 50 862. 50
10 150820 REMOVE | NLET EA 1 862. 50 862. 50
11 150860 REMOVE BASE AND SURFACI NG VB 480 35. 94 17, 251. 20
12 032901 RELOCATE DECORATI VE HYDRANT EA 3 345. 00 1, 035. 00
13 152387 RELOCATE ROADSI DE S| G\ TWD POST EA 1 805. 00 805. 00
14 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 86 23. 00 1, 978. 00
15 032902 REMOVE CONCRETE ( MOW STRI P) M 240 11. 50 2, 760. 00
16 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 230 34. 50 7,935. 00
17 153218 REMOVE CONCRETE S| DEWALK M2 650 28.75 18, 687. 50
18 032903 RECONSTRUCT S| DEWALK JO NTS M 35 34. 50 1, 207. 50
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 23, 000. 00* 23, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 6, 800 28. 75 195, 500. 00
21 194001 DI TCH EXCAVATI ON VB 45 38. 33 1,724.85
22 200001 H GHWAY PLANTI NG LS LUVMP SUM 33, 647. 85* 33, 647. 85
23 203003 STRAW ( EROS| ON' CONTROL) TONN 3.5 402. 50 1, 408. 75
24 203040 SEED ( EROSI ON CONTROL) KG 41 80. 50 3, 300. 50
25 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 98 1.15 112. 70
26 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 98 1.49 146. 02
27 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 2, 415. 00* 2, 415. 00
28 032905 FAUCET ASSEMBLY LS LUMP SUM 10, 810. 00* 10, 810. 00
29 208000 | RRI GATI ON SYSTEM LS LUMP SUM 34, 941. 60* 34, 941. 60
30 208741 150 MM CORRUGATED STEEL Pl PE CONDUI T M 20 230. 00 4, 600. 00

(1.63 MV THI CK)

31 260201 CLASS 2 AGGREGATE BASE VB 1, 740 32. 20 56, 028. 00
32 390102 ASPHALT CONCRETE ( TYPE A) TONN 1,790 86. 25 154, 387. 50
33 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.3 1, 604. 65 6, 900. 00
34 566011 ROADSI DE SI GN - ONE POST EA 2 575. 00 1, 150. 00
35 032904 PAI NT CONCRETE SURFACES ( HOPSCOTCH) M2 1.3 373.75 485. 88
36 664016 450 MM CORRUGATED STEEL Pl PE M 160 230. 00 36, 800. 00

(2.77 MM THI CK)



02- 357904 Bl D245

02- LAS- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 02/ 04 06/ 07/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 664019 600 MM CORRUGATED STEEL Pl PE M 15 575. 00 8, 625. 00
(1.63 MV THI CK)

38 032906 900 MM CORRUGATED STEEL Pl PE M 8 862. 50 6, 900. 00
(1.63 MV THI CK) VERTI CAL VIR

39 664036 900 MM CORRUGATED STEEL PI PE M 8 805. 00 6, 440. 00
(4.27 MM THI CK)

40 705044 450 MM STEEL FLARED END SECTI ON EA 4 345. 00 1, 380. 00

41 705048 900 MM STEEL FLARED END SECTI ON EA 1 1, 150. 00 1, 150. 00

42 721009 ROCK SLOPE PROTECTI ON VB 8 345. 00 2, 760. 00
(FACING METHOD B)

43 729010 ROCK SLOPE PROTECTI ON FABRI C M2 32 9. 20 294. 40

44 032907 M NOR CONCRETE (DRI P PAD) VB 81 411. 73 33, 350. 13

45 731504 M NOR CONCRETE ( CURB AND GUTTER) M 190 73.53 13, 970. 70

46 731509 M NOR CONCRETE ( CONCRETE MOW STRI P) M 250 39. 61 9, 902. 50

47 731521 M NOR CONCRETE ( SI DEWALK) VB 130 712.17 92, 582. 10

48 750001 M SCELLANEOUS | RON AND STEEL KG 330 17. 42 5, 748. 60

49 760011 WELL DEVELOPVENT LS LUMP SUM 23, 000. 00* 23, 000. 00

50 760012 TESTI NG WELL HR 30 345. 00 10, 350. 00

51 760021 DRI LL Pl LOT HOLE M 31 115. 00 3, 565. 00

52 760022 REAM NG WATER WELL M 31 115. 00 3, 565. 00

53 760025 CONDUCTOR CASI NG M 16 258. 75 4,140. 00

54 760030 BLANK WELL CASI NG M 19 201. 25 3,823.75

55 760035 WELL SCREEN M 12 287. 50 3, 450. 00

56 760090 MOBI LI ZATI ON, DEMOBI LI ZATI ON, LS LUMP SUM 143, 750. 00* 143, 750. 00
AND FI NAL CLEANUP

57 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 35 66. 70 2, 334. 50

58 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,030 2.30 2, 369. 00

59 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 310 4.60 1, 426. 00

60 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 380 5.75 2,185. 00

61 860401 LI GHTI NG LS LUMP SUM 166, 750. 00* 166, 750. 00

62 994650 BUI LDI NG WORK LS LUMP SUM 1, 480, 525. 00* 1, 480, 525. 00

TOTAL 2,723,503.73
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02- 357904
02- LAS- 395
06/ 02/ 04
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02- 357904 Bl D245

02- LAS- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
06/ 02/ 04 06/ 07/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 218. 00 872.00 250. 00 1000. 00
41 575. 00 575. 00 450. 00 450. 00
42 103. 00 824.00 150. 00 1200. 00
43 5.00 160. 00 14. 00 448. 00
44 760. 00 61560. 00 610. 00 49410. 00
45 85. 00 16150. 00 90. 00 17100. 00
46 77.00 19250. 00 40. 00 10000. 00
47 800. 00 104000. 00 610. 00 79300. 00
48 4.00 1320. 00 3.00 990. 00
49 12, 000. 00* 12000. 00 9, 000. 00* 9000. 00
50 500. 00 15000. 00 425. 00 12750. 00
51 525. 00 16275. 00 575. 00 17825. 00
52 825. 00 25575. 00 900. 00 27900. 00
53 255. 00 4080. 00 300. 00 4800. 00
54 110. 00 2090. 00 120. 00 2280. 00
55 625. 00 7500. 00 600. 00 7200. 00
56 25, 000. 00* 25000. 00 27, 000. 00* 27000. 00
57 65. 00 2275. 00 65. 00 2275. 00
58 2.25 2317.50 2.20 2266. 00
59 4.50 1395. 00 5.00 1550. 00
60 6. 00 2280. 00 5. 00 1900. 00
61 374, 060. 00* 374060. 00 180, 000. 00* 180000. 00
62 1, 650, 000. 00* 1650000. 00 1, 935, 000. 00* 1935000. 00

TOT 2,924,597. 00 3, 090, 543. 00



